Bid No. B14-03
Building 100 HVAC Renovations

Addenda No. 2

This Addenda No. 2 sets forth modifications to portions of the bid and contract documents for the above-referenced work described as:

B14-03 Building 100 HVAC Renovations

1) Revised Bid Due Date

From: Wednesday, November 13, 2013, 2:00 PM
To: Monday, November 18, 2013, 2:00PM

Bid should be turned in the same location, Purchasing and Contracts, 6500 Soquel Dr., Aptos, CA Bldg. 2030.

2) Question received regarding asbestos abatement.

At the 10/30/13 pre-bid job walk, it was disclosed that the basement ceiling contains asbestos. Consequently, the demolition of the duct and equipment should occur under abatement protocol. Now that the project has been delayed, we do not feel that the projected shutdown and switchover required on the Base Bid is adequate time to abate the asbestos, demo the existing HVAC duct and equipment, install the new HVAC equipment, and start-up the system (03/29/14 – 04/06/14). Is it possible to close the building, in the base bid, for an additional week? If not, please outline how the demolition of the basement duct and equipment is to occur with the presence of asbestos.

**Base Bid, Bldg. Occupied:** If the College chooses to go forward with the Base Bid Cabrillo College will be responsible for coordinating and handling all abatement work.

**Deductive Alternate, Bldg. Non-Occupied:** If the College chooses to go forward with the deductive alternate, a non-occupied building, the Contractor will be responsible for coordinating and handling all abatement work.